
 06-058 / 06-28 Co. Concrete Box Culvert
February 22, 2006

COMPANY NAME: Glen Jordan Construction Inc. TCW Construction, Inc. L.J. Webb Contractor, Inc. M.E. Collins Contracting Co.
REPRESENTATIVE: Glen Jordan Construction Inc. Jerald Heathershaw
ADDRESS: P.O. Box 203 141 M St. P.O. Box 386 P.O. Box 83
CITY,STATE,ZIP: Casey, IA  50048-0203 Lincoln, NE  68508 Geneva, NE  68 Wahoo, NE  68066
TELEPHONE NO.: 641-746-2612 402-475-5030 402-759-4160 402-443-3663
E-MAIL ADDRESS:
Item Description Qty. U/M Unit Total Unit Total Unit Total Unit Total
Part I (Q-152)

1 General Clearing & Grubbing  (Part I) 1 Lump $200.00 $200.00 $750.00 $750.00 $1,000.00 $1,000.00 $980.00 $980.00
2 Large Tree Removal 1 Each $200.00 $200.00 $200.00 $200.00 $300.00 $300.00 $200.00 $200.00
3 Remove Existing Structure at Sta. 10+00 (Q-152) 1 Each $2,500.00 $2,500.00 $1,750.00 $1,750.00 $2,000.00 $2,000.00 $1,400.00 $1,400.00
4 Excavation (E.Q.) 125 Cu.Yd. $4.00 $500.00 $9.50 $1,187.50 $20.00 $2,500.00 $3.90 $487.50
5 Excavation for Box Culverts 126 Cu.Yd. $9.00 $1,134.00 $9.50 $1,197.00 $20.00 $2,520.00 $9.80 $1,234.80
6 Class "47B-3000" Concrete for Box Culverts 65.37 Cu.Yd. $400.00 $26,148.00 $317.50 $20,754.98 $300.00 $19,611.00 $278.00 $18,172.86
7 Reinforcing Steel for Box Culverts 7,843 Lbs. $0.90 $7,058.70 $0.60 $4,705.80 $0.80 $6,274.40 $0.70 $5,490.10
8 Barricades, Type III 224 BarrDay $1.50 $336.00 $1.50 $336.00 $1.00 $224.00 $1.50 $336.00
9 Construction Signs 112 SignDay $0.65 $72.80 $0.60 $67.20 $2.00 $224.00 $0.60 $67.20
10 Mobilization (Part I) 1 Lump $4,000.00 $4,000.00 $2,400.00 $2,400.00 $4,000.00 $4,000.00 $700.00 $700.00

TOTAL BID (PART I) $42,149.50 $33,348.48 $38,653.40 $29,068.46
Part II (R-16)

11 General Clearing & Grubbing  (Part II) 1 Lump $200.00 $200.00 $750.00 $750.00 $1,000.00 $1,000.00 $1,570.00 $1,570.00
12 Large Tree Removal 1 Each $200.00 $200.00 $250.00 $250.00 $300.00 $300.00 $19.60 $19.60
13 Prepare Existing Structure at St. 10+00 (R-16) 1 Each $2,500.00 $2,500.00 $700.00 $700.00 $2,000.00 $2,000.00 $980.00 $980.00
14 Excavation for Box Culverts 11 Cu.Yd. $25.00 $275.00 $50.00 $550.00 $20.00 $220.00 $40.00 $440.00
15 Class "47B-3000" Concrete for Box Culverts 31.73 Cu.Yd. $425.00 $13,485.25 $392.50 $12,454.03 $440.00 $13,961.20 $320.00 $10,153.60
16 Reinforcing Steel for Box Culverts 2,531 Lbs. $1.10 $2,784.10 $0.60 $1,518.60 $1.00 $2,531.00 $0.70 $1,771.70
17 Barricades, Type III 280 BarrDay $1.50 $420.00 $1.50 $420.00 $1.00 $280.00 $1.30 $364.00
18 Construction Signs 168 SignDay $0.65 $109.20 $0.60 $100.80 $2.00 $336.00 $0.50 $84.00
19 Mobilization (Part II) 1 Lump $4,000.00 $4,000.00 $2,400.00 $2,400.00 $4,000.00 $4,000.00 $600.00 $600.00

TOTAL BID (PART II) $23,973.55 $19,143.43 $24,628.20 $15,982.90
Part III (R-136)

20 General Clearing & Grubbing  (Part III) 1 Lump $200.00 $200.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $790.00 $790.00
21 Large Tree Removal 1 Each $200.00 $200.00 $250.00 $250.00 $300.00 $300.00 $50.00 $50.00
22 Remove Existing Structure at Sta 10+00 (R-136) 1 Each $3,000.00 $3,000.00 $1,200.00 $1,200.00 $2,000.00 $2,000.00 $785.00 $785.00
23 Excavation (EQ) 75 Cu.Yd. $6.00 $450.00 $9.50 $712.50 $20.00 $1,500.00 $10.00 $750.00
24 Excavation for Box Culverts 52 Cu.Yd. $9.00 $468.00 $20.00 $1,040.00 $20.00 $1,040.00 $20.00 $1,040.00
25 Class "47B-3000" Concrete for Box Culverts 57.76 Cu.Yd. $410.00 $23,681.60 $317.50 $18,338.80 $420.00 $24,259.20 $290.00 $16,750.40
26 Reinforcing Steel for Box Culverts 5,861 Lbs. $0.90 $5,274.90 $0.60 $3,516.60 $0.85 $4,981.85 $0.90 $5,274.90
27 Barricades, Type III 196 BarrDay $1.50 $294.00 $1.50 $294.00 $1.00 $196.00 $1.30 $254.80
28 Construction Signs 84 SignDay $0.65 $54.60 $0.60 $50.40 $2.00 $168.00 $0.50 $42.00
29 Mobilization (Part III) 1 Lump $4,000.00 $4,000.00 $2,400.00 $2,400.00 $4,000.00 $4,000.00 $620.00 $620.00

TOTAL BID (PART III) $37,623.10 $28,802.30 $39,445.05 $26,357.10

SUMMARY
TOTAL BID (PART I) $42,149.50 $33,348.48 $38,653.40 $29,068.46
TOTAL BID (PART II) $23,973.55 $19,143.43 $24,628.20 $15,982.90
TOTAL BID (PART III) $37,623.10 $28,802.30 $39,445.05 $26,357.10
TOTAL BID FOR PROJECT 06-028 (PARTS I-III) $103,746.15 $81,294.21 $102,726.65 $71,408.46

Extension Error



 06-058 / 06-28 Co. Concrete Box Culvert
February 22, 2006

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
E-MAIL ADDRESS:
Item Description Qty. U/M
Part I (Q-152)

1 General Clearing & Grubbing  (Part I) 1 Lump
2 Large Tree Removal 1 Each
3 Remove Existing Structure at Sta. 10+00 (Q-152) 1 Each
4 Excavation (E.Q.) 125 Cu.Yd.
5 Excavation for Box Culverts 126 Cu.Yd.
6 Class "47B-3000" Concrete for Box Culverts 65.37 Cu.Yd.
7 Reinforcing Steel for Box Culverts 7,843 Lbs.
8 Barricades, Type III 224 BarrDay
9 Construction Signs 112 SignDay
10 Mobilization (Part I) 1 Lump

TOTAL BID (PART I)
Part II (R-16)

11 General Clearing & Grubbing  (Part II) 1 Lump
12 Large Tree Removal 1 Each
13 Prepare Existing Structure at St. 10+00 (R-16) 1 Each
14 Excavation for Box Culverts 11 Cu.Yd.
15 Class "47B-3000" Concrete for Box Culverts 31.73 Cu.Yd.
16 Reinforcing Steel for Box Culverts 2,531 Lbs.
17 Barricades, Type III 280 BarrDay
18 Construction Signs 168 SignDay
19 Mobilization (Part II) 1 Lump

TOTAL BID (PART II)
Part III (R-136)

20 General Clearing & Grubbing  (Part III) 1 Lump
21 Large Tree Removal 1 Each
22 Remove Existing Structure at Sta 10+00 (R-136) 1 Each
23 Excavation (EQ) 75 Cu.Yd.
24 Excavation for Box Culverts 52 Cu.Yd.
25 Class "47B-3000" Concrete for Box Culverts 57.76 Cu.Yd.
26 Reinforcing Steel for Box Culverts 5,861 Lbs.
27 Barricades, Type III 196 BarrDay
28 Construction Signs 84 SignDay
29 Mobilization (Part III) 1 Lump

TOTAL BID (PART III)

SUMMARY
TOTAL BID (PART I)
TOTAL BID (PART II)
TOTAL BID (PART III)
TOTAL BID FOR PROJECT 06-028 (PARTS I-III)

H. R. Bookstrom Const. Inc. K2 Construction
Eric Bookstrom
6401 N. 60th St. 7701 Cornhusker Hwy
Lincoln, NE  68507 Lincoln, NE  68507
402-464-4342 402-467-2355

Unit Total Unit Total

$1,000.00 $1,000.00 $1,150.00 $1,150.00
$100.00 $100.00 $460.00 $460.00

$2,000.00 $2,000.00 $5,250.00 $5,250.00
$5.00 $625.00 $3.45 $431.25

$10.00 $1,260.00 $8.05 $1,014.30
$500.00 $32,685.00 $377.75 $24,693.52

$1.00 $7,843.00 $0.81 $6,352.83
$2.00 $448.00 $1.44 $322.56
$1.00 $112.00 $0.58 $64.96

$1,000.00 $1,000.00 $1,322.50 $1,322.50
$47,073.00 $41,061.92

$1,000.00 $1,000.00 $1,150.00 $1,150.00
$100.00 $100.00 $460.00 $460.00

$1,000.00 $1,000.00 $5,250.00 $5,250.00
$10.00 $110.00 $8.05 $88.55

$500.00 $15,865.00 $412.75 $13,096.56
$1.00 $2,531.00 $0.81 $2,050.11
$2.00 $560.00 $1.44 $403.20
$1.00 $168.00 $0.58 $97.44

$1,000.00 $1,000.00 $1,322.50 $1,322.50
$22,334.00 $23,918.36

$1,000.00 $1,000.00 $1,150.00 $1,150.00
$100.00 $100.00 $460.00 $460.00

$2,000.00 $2,000.00 $4,462.50 $4,462.50
$5.00 $375.00 $3.45 $258.75

$10.00 $520.00 $8.05 $418.60
$500.00 $28,880.00 $307.75 $17,775.64

$1.00 $5,861.00 $0.81 $4,747.41
$2.00 $392.00 $1.44 $282.24
$1.00 $84.00 $0.58 $48.72

$1,000.00 $1,000.00 $1,322.50 $1,322.50
$40,212.00 $30,926.36

$47,073.00 $41,061.92
$22,334.00 $23,918.36
$40,212.00 $30,926.36

$109,619.00 $95,906.64
Extension Error


